KEY WEST INTERNATIONAL AIRPORT
— Master Plan Update - Capital Improvement Plan

§ EST DESCRIFTION QUANTITY UNIT UNIT PRICE COST

4  CONSTRUCT AIRCRAFT WASH RACK

Mobilization tls 10% $10,394

- Barricades / Traffic Control Tk 2% $2,038
Demolition (Pavement Rermoval 400 sy $6.00 $2,400
Draincge
o Structures 3 ea $3.000.00 $9,000
Pipe 500 If $48.00 $24,000
New Water Supply 250 If $20.00 $5,000
o Wash Equipment 1 s $15,000.00 $15,000
Power to equipment 250 If 516.00 $4,000
Oil / Water Separator 1 ea $28,000.00 $28.000
. New Paving 400 sy $30.00 $12,000
o Misc. Sighage/ Pavement Markings 1ls $2.500.00 $2,500
— SUBTOTAL $114,332
Contingency _ 20% 522,866
- [CONSTRUCTION TOTAL (Rounded) $137,198
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KEY WEST INTERNATIONAL AIRPORT

Master Plan Update - Capital improvement Plan
5 - General Aviation Hangar Project

r Descripfion Faciors Cost lem Totals ___ Cumulafive Totals |

CONSTRUCTION COSTS |

$1,388,040 $1,388,040
CONTINGENCIES
Change Order Contingency  10% $138.804

$138,804 $1,526,844
ESCALATION
Number of Years

Annud! Infiation  4.0%

| CONSTRUCTION SUBTOTAL Jis268aa ]

MANAGEMENT COSTS
For¢ce Account n/a
Project Management  4.5% 568,708
Construction Management 6% $91.611
esign Sves. During Construction  4.5% _ 568,708
Design Fees  10% $152,684
$381,711 $1,908,555
QOTHER COSTS
Land Purchase (0 acres)
Survey Fees Is
Utility Relocations  Allow
$1,908,555
PROJECT TOTAL $1,9os,555|
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KEY WEST INTERNATIONAL AIRPORT
_ Master Plan Update - Capital Improvement Plan

| EST DESCRIPTION QUANTITY UNIT UNIT PRICE COST |

A——

5  GENERAL AVIATION HANGAR PROJECT

_ Mobilzation 115 $50,000.00 $50,000

- Buitding Demolition 1108 510,000.00 $10,000

concrete Demolition 1,300 sy $6.00 $7,800

Pavement Demolition 6,400 sy $2.50 516,000

oo Excavation / grading 11,200 sy $3.00 $33.600
Limerock Base (6" 1,580 cy $35.00 554,250
Asphalt Pavement (2% 1,100 ton 5100.00 $110.000

— Drginage Systemn 1k $70,000.00 $70.000
interiro / Ext Lighting for Hangars 11 $40,600.00 $40,000
Reinforced Concrete Foundation (6" 800 cy $220.00 $176,000
T-Hangar Building 16,500 sf $13.70 $226,050
i Rectangutar Hangar Building 25,000 sf $14.20 $355,000

Relocation of Wind Cone 15 $6,000.00 $6,000

Pavement Markings 1 1s '$2,000.00 $2,000

SUBTOTAL 51,156,700

Contingency  20% $231.340

- [CONSTRUCTION TOTAL (Rounded) §1388,040 |
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Plan
6 - FBO Parking Rehab & Expansion

[ Descriphion T Factors Cost ifem Tolals . Cumulative Tolals
CONSIRUCTION COSTS |
$144,850 $144,850
CONTINGENCIES
Change Order Contingency  10% $14,485
$14,485 $159,335
P
ESCALATION
Number of Years
Annual inflation  4.0%
CONSTRUCTION SUBTOTAL $152,335 ,
[ MANAGEMENT COSTS '
Force Account  n/a
Project Management  4.5% $7.170
Construction Management 6% $9.560
Jesign Sves. During Construction  4.5% $7.170
DesignFees  10% $15,934
$39,834 $199,169
QTHER COSTS
Land Purchase (0 acres)
Survey Fees is
Utility Relocations  Allow
$199,169
PROJECT TOTAL $1 99,169]
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Pian

] EsL DESCRIPION . QUANTITY UNIT UNIT PRICE COST
& B 1 : 1
Mobilization 11 $16,500.00 516,500
Pavement Demolition 1,625 sy $3.00 $4,875
Excavation & Grading 1.625 sy $3.50 §5,688
Limerock Base- &° 1,625 sy $9.17 $14,896
Asphalt Pavement - 2 1,625 sy 510.00 516,250
Drainage System 1.625 sy $36.92 $60.,000
Paverment Markings 15 $2.500.00 $2,500
SUBTOTAL $120,708
Contingency  20% $24,142
{CONSTRUCTION TOTAL (Rounded) $144,850
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Plan
7 - Signage Plan & Program

[ Descriphon . —_____Faciors Cost lfem Tolals _ Cumulative Tofals |
— CONSTRUCTION COSTS ]
$100,000 $100,000
CONTINGENCIES
Change Order Contingency  10% $10,000
$10,000 $110,000
ESCALATION
Number of Years

Annudal Inflation  4.0%

CONSTRUCTION SUBTOTAL $110,000

MANAGEMENT COSTS
Force Account n/a
Project Management  4.5% $4,950
Construction Management 6% $6.600
-fesign Sves. During Construction  4.5% $4.950
: Design Fees  22% $24,200
$40,700 $150,700
OTHER COSTS
Land Purchase (O acres)
Survey Fees Is
Utility Relocations Allow
$150,700
PROJECT TOTAL $150,700 |
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Pian
8 - Terminal Area Study / Preliminary Design

[ Deschption “Faclors . Cost lfem Totals - Cumulative Totals |
CONSTRUCTION COSTS
CONTINGENCIES

Change Order Contingency  10%

ESCALATION

Number of Years

Annudl! Inflation 4.0%

CONSTRUCTION SUBTOTAL

MANAGEMENT COSTS

Force Account n/a

Project Management  4.5%

Construction Management 6%

esign Sves. During Construction  4.5%

Design Fees LS $60,000
$60,000 $60,000
OTHER COSTS
Land Purchase (O acres)
Survey Fees Is
Utiiity Relocations  Aliow
$60,000
PROJECT TOTAL $60,000|
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Plan
9 - Passenger Terminal - Short Term Expansion

[ Desctipion ~ Faciors ___Cost ____ Homlofals __ Cumulahve Tolals |
CONSTRUCTION COSTS
N $3,900,000 $3,900,000
CONTINGENCIES
Change Order Contingency _ 10% $390,000
$390,000 $4,290,000
—_ESCALATION
Number of Years

Annual Inflation  4.0%

MANAGEMENT COSTS
Force Account n/fa
Project Management  4.5% $193,050
Construction Management 6% $257,400
|esign Sves. During Construction — 4.5% $193,050
Design Fees  10% $429,000
$1,072,500 §5,362,500
OTHER COSTS
Land Purchase (0 acres)
Survey Fees i
Utility Relocations  Allow
$5,362,500
PROJECT TOTAL $5,362,500 |
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KEY WEST INTERNATIONAL AIRPORT
- Master Plan Update - Capital improvement Plan

[ st DESCRIPTION QUANNTY UNIT UNIT PRICE COST I
- 92  PASSENGER TERMINAL - SHORYT TERM EXPANSION
Demolition 1 allow  $50,000.00 $50,000
- Utility Relocations 1 allow  $80,000.00 $80,000
New Terminal Expansion (1 Level Elevated] 8,000 sf $290.00 $2,320,000
Renovation of Bxisting Terminal (75% of are 12,548 sf $65.00 $815,688
. SUBTOTAL $3,265,588
Contingency  20% $663.118

{ CONSTRUCTION TOTAL (Rounded) $3,960,000 I
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KEY WEST INTERNATIONAL AIRPORT

Master Plan Update - Capital Improvement Plan
10 - New Passenger Terminal

[ Description - — Faciors “Cost | “Hem Tolals _ Gumulalive Tolals

"CONSTRUCTION COSTS |

353,230,000 §23,230,000

B e e et
CONTINGENCIES
Change Order Contingency  2.5% $580,750

$580,750 $23,810,750

ESCALATION
Number of Years
Annuadl Inflation  4.0%

CONSTRUCTION SUBTOTAL szsi' 810,750 | |‘
MANAGEMENT COSTS
Force Account n/a
Project Management  4.0% $952,430
Construction Management  5.0% $1,190.538
esign Sves. During Construction — 3.0% $714,323
Design Fees  8.0% $1.904,860 -1
$4,762,150 $28,572,900
OTHER COSTS
Land Purchase (0 acres)
Survey Fees Is
Utility Relocations  Aliow
$28,572,900
PROJECT TOTAL $28,572,900|
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital improvement Plan

| st DESCRIPTION QUANTITY UNIT UNIT PRICE COST
JO NEW PASSENGER TERMINAL
TERMINAL & CONCOQURSE
Termindl Building (Single Story / Elevated Stnucture) '
Basic Structure 39,275  sf $263.00 $10.329.325
Bag Claim Conveyor 120 ff $1,350.00 $162,000
Airline fitout 5000 sf $55.00 $275,000
Graphics 1 dliow $150,000.00 $150,000
Vertical Circulation 3 ea  $180,000.00 $540,000
Demolish Old terminal (ncl. Hauling & Disposal) 24,500 sf $8.90 $218.050
Concourse (Single Story / Elevated Stucture) 10,000  sf $240.00 $2,400.000
SITEWORK & PARKING
Site Clearing & Demolition 551 ac  $10,600.00 $568,402 .
Elevated Roadway Structure 15,618 sf $140.00 52,172,520
Approaches
MSE Walls 6800  sf $42.00 $285,600
Embankment 4,785 ¢y $26.75 $128,004
Roadway 1.436 sy $35.70. $51,249
At Grade Roadway 1833 sy $33.50 $61,417
Parking Structure
At Grade Paved parking 18,065 sy $31.20 $563.629
Elevated Precast Structure 33.047  sf $44.60 $1,473,896
Signage & Pavernent Markings
Master Signage 1 Is $55,000.00 $65,000 .
Pavement Markings ] is $13,500.00 $13,500
Utility Relocations 1 allow $300,000.00 $300,000
Landscaping Allowance 48,000  sf - $2.50 $120,000
SUBTOTAL $19,357,592
Contingency  20% $3,871,618
| CONSTRUCTION TOTAL (Rounded) $23,230,000
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KEY WEST INTERNATIONAL AIRPORT
- Master Plan Update - Capital improvement Plan
11 - FBO Access Road

[ Descipion.. . Faclors “Cost ______WemTolals . Cumulafive Totals

CONSTRUCTION COSTS {

$279,961 $279,961

CONTINGENCIES
Change Order Contingency  10% $27,996

$37.596 3$307,957

ESCALATION
‘ Number of Years
Annual Inflation 4.0%

= ' CONSTRUCTION SUBTOTAL , 3307.957 57J|

MANAGEMENT COSTS
Force Account n/Q
Project Management  4.5% | $13.858
Consiruction Management 6% $18.477
‘lesign Svcs. During Construction — 4.5% _$13.858
DesignFees  10% $30.796 ;
' $76,989 §384,946
OTHER COSIS
Land Purchase (O acres)
Survey Fees Is
Utllity Relocations  Allow
$384,946
PROJECT TOTAL $384,946|
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KEY WEST INTERNATIONAL AIRPORT
_.. Master Plan Update - Capital improvement Plan

{ EsT DESCRIPTION QUANTITY UNIT UNIT PRICE COST

—

1 EBO ACCESS ROAD

Mobilizcttion lls 12.0% 524,996

- MOT 15 2.5% $6.081
Clearing & Demolition 0.78 ac $8,000.00 56,244

Utility Relocations 1 allow $80,000.00 $80,000

o Earthwork / Grading 3,778 sy $2.50 §9,444

Drainage

: Structures 6 eq $3.000.00 $18,000

- Pipe 650 Iif : $60.00 $39.000
Curbs 1080 I $9.75 $10,238

Stabilized Subgrade 1.733 sy $2.75 $4,767

Limerock Base (6 1.400 sy - $8.50 511,900

— Asphalt Pavernent (2% 1,233 sy $10.00 $12.333
Grassing 2544 sy - 9278 $6,997

Pavement Markings 2000 if $0.65 $1.300

o - Signs 15 eq $200.00 $3,000
- SUBTOTAL $233,300
Contingency  20% $46,660

| CONSTRUCTION TOTAL (Rounded) $279,961
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Plan
12 - NIP - Phase 3

[ Descipion .. . Faciors Cost fern Totals __ Cumulative Tolals
“CONSTRUCTION COSTS ]

' $§2,272,727 §2,272,727
CONTINGENCIES

Change Order Contingency  10% $227,273

$227,273 ~ $2,500,000
ESCALATION
Number of Years

Annual inflation  4.0%

-y A
{

CONSTRUCTION SUBTOTAL $2,500,000
MANAGEMENT COSTS
Force Account  n/a
Project Management  7.5% $187.500
Construction Management  10% $250,000 §
esign Sves, During Construction  7.5% $187,500
DesignFees  15% $375,000
$1,000,000 $3,500,000
OTHER COSTS
___Land Purchase (0 acres)
Survey Fees Is
Utility Relocations  Allow
$3,500,000
PROJECT TOTAL $3,500,000 |
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KEY WEST INTERNATIONAL AIRPORT

Master Plaon Update - Capital Improvement Plan
13 - NIP - Phase 4

[ Descripfion —_ TFoclns_____Cost____TllemTolals__ Cumulotve Toials_
CONSTRUCTION COSTS I - :
$2,272,727 $2,272,727
CONTINGENCIES
Change Order Confingency 10% - $227,273
$227,273 $2,500,000
ESCALATION
Number of Years

Annuat Inflation  4.0%

' CONSTRUCTION SUBTOTAL $2,500,000 I o

MANAGEMENT COSTS
Force Account  n/a
Project Management  7.5% $187.500
Construction Management  10% $250,000
{esign Svcs. During Construction  7.5% $187.500
Design Fees  15% $375,000 :
_ $1,000,000 $3,500,000
OTHER COSTS
Lond Purchase (0 acres)
Survey Fees ks
Utility Relocations  Allow
$3,500,000
PROJECT TOTAL $3,500,000 |
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KEY WEST INTERNATIONAL AIRPORT
‘Master Plan Update - Capital Improvement Plan
14 - NIP - Phase 5

[ Descrplion. " "Facfos_____Cost ____TemToldls __Cumulahve Tofals
CONSTRUGTION COSTS ] ‘ _
$2,272,727 $2,272,727
CONTINGENCIES
Change Order Contingency  10% $§227,273
$227,273 $2,500,000
ESCALATION
Number of Years

Annudl Inflation  4.0%

N = CONSIRUCTION SUBTOTAL , $2,500,000 |

MANAGEMENT COSTS
Force Account  n/a
Project Management  7.5% $187,500
Construction Management  10% $250,000
fesign Sves. During Construction  7.5% $187.500
DesignFees  15% $375,000
$1,000,000 $3,500,000
OTHER COSTS
Land Purchase (0 acres)
~ Survey Foes Is
Utility Relocations  Allow
$3,500,000
PROJECT TOTAL | $3,500,000 |
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KEY WEST INTERNATIONAL AIRPORT

Master Pian Update - Capital Improvement Plan

15 - NIP - Phase 6

-Cumulative Tolals -

[ Descripion “Faclors Cost "em Tofals.
CONSTRUCTION COSTS :
§2,272,727 §2,272,727
M
CONTINGENCIES
Change Order Contingency  10% $227,273
$§227.273 $2,500,000
ESCALATION
Number of Years
Annual Inflation  4.0%
= ‘ CONSTRUCTION SUBTOTAL $2,500,000
MANAGEMENT COSTS
- Force Account n/a
Project Management  7.5% $187.500 -
Construction Management  10% $250,000
esign Svcs. During Construction  7.5% $187,500
DesignFees  15% $375.000 ‘
' $1,000,000 $3,500,000
OTHER COSIS
. Land Purchase (@ acres)
Survey Fees Is
Utility Relocations  Allow
$3,500,000
PROJECT TOTAL $3,500,000 ]
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KEY WEST INTERNATIONAL AIRPORT
Master Plan Update - Capital Improvement Plan

16 - NIP - Phase 7

[ Descipfion ~— —  TFaclors______Cosl llem Tolals __ Cumulative Totals |
~ CONSTRUCTION COSTS |
$2,272,727 $2,272,727
CONTINGENCIES
Change Order Contingency  10% $227.273
$227,273 $2,500,000
ESCALATION -
Number of Years
Annual Inflation  4.0%

—~ | CONSTRUCTION SUBTOTAL 32,500,000 |

—MANAGEMENT COSTS
' Force Account  n/a
Project Management  7.5% $187,500
Construction Management  10% $250,000
esign Sves. During Construction  7.5% $187.500
Design Fees  15% $375,000
$1,000,000 $3.500,000
“OTHER COSTS
Land Purchase (O acres)
Survey Fees Is
Utility Relocations Aliow
$3,500,000
PROJECT TOTAL $3,500,000 |
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